
CLEVELAND AVE. PAVING PROJECT, G.P. 1109
Bid Tab

Ref. 
Num.

Item 
Num. Item Description

Estimated 
Quantity Unit Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost

1 202 Walk Removed 6,800.00 S.F. 2.00 13,600.00 2.00 13,600.00 2.00 13,600.00

2 202 Curb Removed 1,550.00 Ft. 7.00 10,850.00 7.00 10,850.00 7.00 10,850.00

3 203 Excavation 157.00 C.Y. 6.00 942.00 18.00 2,826.00 2.00 314.00

4 608 Curb Ramp, As Per Plan 6,300.00 S.F. 5.50 34,650.00 6.65 41,895.00 5.50 34,650.00

5 608 Truncated Domes 105.00 Each 185.00 19,425.00 185.00 19,425.00 185.00 19,425.00

6 608 5" Concrete Walk 500.00 S.F. 5.50 2,750.00 8.50 4,250.00 5.50 2,750.00

7 609 Curb Misc.: Canton City Standard 500.00 Ft. 21.00 10,500.00 23.80 11,900.00 21.00 10,500.00

8 251 Partial Depth Pavement Repair 5,179.00 S.Y. 11.30 58,522.70 28.00 145,012.00 5.00 25,895.00

9 252 Full Depth Pavement Sawing 4,238.00 Ft. 2.20 9,323.60 3.00 12,714.00 1.50 6,357.00

10 253 Pavement Repair 942.00 S.Y. 31.40 29,578.80 80.00 75,360.00 35.00 32,970.00

11 254 Pavement Planing, Asphalt Concrete, As Per Plan 92,477.00 S.Y. 1.85 171,082.45 0.95 87,853.15 1.50 138,715.50

12 304 Aggregate Base 157.00 C.Y. 20.00 3,140.00 30.00 4,710.00 10.00 1,570.00

13 407 Tack Coat, 702.13 13,872.00 Gal. 1.08 14,981.76 2.00 27,744.00 2.00 27,744.00

14 407 Tack Coat for Intermediate Course 3,699.00 Gal. 1.00 3,699.00 2.00 7,398.00 1.50 5,548.50

15 424 Fine Graded Polymer Asphalt Concrete, Type A 1,927.00 C.Y. 165.00 317,955.00 176.00 339,152.00 206.00 396,962.00

16 448 Asphalt Concrete for Intermediate Course, Type 1, PG64-22 3,853.00 C.Y. 103.00 396,859.00 109.00 419,977.00 110.00 423,830.00

17 202 Manhole Removed, As Per Plan 1.00 Each 750.00 750.00 470.00 470.00 25,000.00 25,000.00

18 603 8" Conduit, Type B, As Per Plan 50.00 Ft. 60.00 3,000.00 115.00 5,750.00 330.00 16,500.00

19 603 78" Conduit, Type B, As Per Plan 60.00 Ft. 2,150.00 129,000.00 1,200.00 72,000.00 2,400.00 144,000.00

20 604 Manhole, No. 3, As Per Plan 1.00 Each 2,500.00 2,500.00 2,330.00 2,330.00 25,000.00 25,000.00

21 604 Catch Basin Adjusted to Grade 30.00 Each 165.00 4,950.00 370.00 11,100.00 125.00 3,750.00

22 604 Catch Basin Reconstructed to Grade 90.00 Each 250.00 22,500.00 710.00 63,900.00 400.00 36,000.00

23 604 Manhole Adjusted to Grade 140.00 Each 115.00 16,100.00 350.00 49,000.00 125.00 17,500.00

24 604 Manhole Reconstructed to Grade 20.00 Each 400.00 8,000.00 500.00 10,000.00 400.00 8,000.00

25 604 Special - Miscellaneous Metal 2,000.00 Lbs. 2.25 4,500.00 1.50 3,000.00 0.75 1,500.00
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26 632 Detector Loop 30.00 Each 745.00 22,350.00 800.00 24,000.00 700.00 21,000.00

27 642 Lane Line, Type 1 6.00 Mile 400.00 2,400.00 400.00 2,400.00 391.00 2,346.00

28 642 Center Line, Type 1 4.00 Mile 650.00 2,600.00 600.00 2,400.00 798.00 3,192.00

29 644 Channelizing Line 2,048.00 Ft. 0.95 1,945.60 0.95 1,945.60 1.15 2,355.20

30 644 Stop Line 739.00 Ft. 4.50 3,325.50 4.40 3,251.60 4.55 3,362.45

31 644 Crosswalk Line 3,229.00 Ft. 2.25 7,265.25 2.20 7,103.80 2.60 8,395.40

32 644 Transverse/Diagonal Line 621.00 Ft. 4.00 2,484.00 4.00 2,484.00 4.50 2,794.50

33 644 Island Marking 217.00 S.F. 3.00 651.00 3.00 651.00 2.50 542.50

34 644 Lane Arrow 60.00 Each 95.00 5,700.00 90.00 5,400.00 60.00 3,600.00

35 644 Dotted Line, 6" 73.00 Ft. 4.00 292.00 4.00 292.00 1.00 73.00

36 614 Law Enforcement Officer with Patrol Car 450.00 Hour 42.00 18,900.00 60.00 27,000.00 5.00 2,250.00

37 614 Detour Signing 1.00 Lump 2,500.00 2,500.00 2,200.00 2,200.00 5,000.00 5,000.00

38 614 Work Zone Marking Sign (All Phases) 16.00 Each 75.00 1,200.00 65.00 1,040.00 75.00 1,200.00

39 614 Asphalt Concrete for Maintaining Traffic 15.00 C.Y. 300.00 4,500.00 180.00 2,700.00 100.00 1,500.00

40 614 Portable Changeable Message Sign 2.00
Sign 
Mon. 875.00 1,750.00 875.00 1,750.00 1,250.00 2,500.00

41 614 Work Zone Lane Line, Class II 19.00 Mile 355.00 6,745.00 275.00 5,225.00 320.00 6,080.00

42 614 Work Zone Center Line, Class II 10.00 Mile 355.00 3,550.00 325.00 3,250.00 850.00 8,500.00

43 614 Work Zone Channelizing Line, Class I   ** 6,144.00 Ft. 0.40 2,457.60 0.55 3,379.20 0.85 5,222.40

44 614 Work Zone Stop Line, Class I 2,217.00 Ft. 1.35 2,992.95 3.10 6,872.70 0.85 1,884.45

45 614 Maintaining Traffic 1.00 Lump 110,550.00 110,550.00 47,000.00 47,000.00 100,000.00 100,000.00

46 619 Field Office, Type B 8.00 Month 1,000.00 8,000.00 500.00 4,000.00 500.00 4,000.00

47 623 Construction Layout Staking 1.00 Lump 3,500.00 3,500.00 2,500.00 2,500.00 2,500.00 2,500.00

48 624 Mobilization 1.00 Lump 40,000.00 40,000.00 75,000.00 75,000.00 100,000.00 100,000.00

49 614 Project Sign, ARRA 2.00 EACH 800.00 1,600.00 750.00 1,500.00 500.00 1,000.00

**Corrected 
Total;Line Item 
No. 614 was 
incorrect

TOTAL 1,546,418.21 TOTAL 1,675,561.05 TOTAL 1,718,228.90


